



**Halifax**

Regional Centre for Education

**RFT# 4267 - Addendum #2  
Finishes Upgrades  
Herring Cove Junior High School**

To: All Bidders

Date: May 29, 2025

From: Nancy Rideout, Purchasing Manager  
Office: (902) 464-2000 ext. 2222  
Email: [nrideout@hrce.ca](mailto:nrideout@hrce.ca)

---

The Bid Documents shall be amended and new clauses and drawings added or deleted will become part of the Contract Document as follows:

1. General Contractor shall carefully remove all wall mounted items within the corridor (boards, signage, etc,) for hand-over to HRCE, as required to complete wall painting. These will be re-mounted by HRCE at a later date.

Acrylic wall panels behind drinking fountains as well as the wood display case adjacent the Principals Office are to remain in place, with wall painting to cut around these items.

2. Add the following floor finish products:

- a. Dynasty Acrylic floor sealer, manufactured by Swish
- b. Rite On Floor Finish, manufactured by Swish

3. The General Contractor shall include in their price a cost for the replacement of 30 existing VCT floor tiles in the corridor with new. Tiles will be identified on site by the Architect.

4. The General contractor shall be responsible to carefully remove all existing furniture from the Library, including wall anchored book shelves, to be temporarily relocated within the school, to a room advised by HRCE.

HRCE will be responsible for the removal and reinstatement of all library books only.

General contractor will also be responsible for re-installing furniture and book shelves in the Library when work is complete.

5. HRCE will be responsible to remove and relocate all instruments and furniture from the Music Room.

6. Herring Cove Junior High will have no summer bookings throughout the months of July and August.

**Attachments:** None

**End of Addendum #2 – RFP# 4267**

---

*PLEASE SIGN BELOW AND RETURN WITH BID DOCUMENTS:*

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name